May 18, 2023 2:47 PM ONSLOW 2:00 PM 1/2 001

2023CPT.03.13.10671, 2023CPT.03.13.20671, 2023CPT.03.13.20672 May 18, 2023 DC00433
TIP NO 11.920 MILES
FEDAIDNO  STATE FUNDED
RESURFACING AND PAVEMENT PRESERVATION
NC 53 & VARIOUS SECONDARY ROUTES
BARNHILL CONTRACTING CO  ONSLOW GRADING & PAVING INC S T WOOTEN CORPORATION
ROCKY MOUNT, NC JACKSONVILLE, NC WILSON, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 60,000.00 56,999.88 150,000.00
0002  0106000000-E 230 BORROW EXCAVATION 915 cv 5.00 4,575.00 24.46 22,380.90 19.80 18,117.00
0003  1220000000-E 545 INCIDENTAL STONE BASE 354 TON 102.00 36,108.00 89.16 31,562.64 145.00 51,330.00
0004  1245000000-E  SP SHOULDER RECONSTRUCTION 16.88 SMI 2,000.00 33,760.00 954.95 16,119.56 4,627.80 78,117.26
0005  1260000000-E  SP AGGREGATE SHOULDER BORROW 3,510 TON 39.00 136,890.00 40.98 143,839.80 33.35 117,058.50
0006  1297000000-E 607 MILL ASP PVMT *+%" DTH 421 sy 20.00 8,420.00 16.71 7,034.91 9.75 4104.75
1.5" MILLING
0007 1308000000-E 607 MILLN ASPHALT PVMT btk _ ks 8510 SY 6.60 56,166.00 3.65 31,061.50 3.40 28,934.00
0" - 1.5" MILLING (GENERIC)
0008  1330000000-E 607 INCIDENTAL MILLING 1545 SY 11.00 16,995.00 11.18 17,273.10 10.50 16,222.50
0009  1491000000-E 610 ASP CONC BASE CRS B25.0C 167 TON 170.00 28,390.00 250.00 41,750.00 317.00 52,939.00
0010  1519000000-E 610 ASP CONC SURF CRS S9.58 5124 TON 60.00 307,440.00 76.02 389,526.48 74.60 382,250.40
0011 1520000000-E  SP ASP CONC SURF CRS S9.58 LEVEL 160 TON 110.00 17,600.00 102.21 16,353.60 112.00 17,920.00
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,014 TON 61.00 549,854.00 75.75 682,810.50 76.70 691,373.80
0013 1526000000-E 610 ASP CONC SURF CRS S4.75A 2,410 TON 80.00 192,800.00 76.49 184,340.90 81.85 197,258.50
0014  1575000000-E 620 ASP FOR PLANT MIX 1,135 TON 640.00 726,400.00 600.00 681,000.00 575.00 652,625.00
0015  1705500000-E  SP PATCHING EXIST PAVEMENT (MILL) 1,310 TON 190.00 248,900.00 169.24 221,704.40 190.00 248,900.00
0016  1880000000-E  SP GENERIC PAVING ITEM (TON) 70 TON 220.00 15,400.00 182.76 12,793.20 172.40 12,068.00
LEVELING COURSE, S4.75A GENERIC
0017  2830000000-N 858 ADJ MANHOLES 67 EA 175.00 11,725.00 750.00 50,250.00 650.00 43,550.00
0018  2845000000-N 858 ADJ METER OR VALVE BOXES 44 EA 140.00 6,160.00 750.00 33,000.00 525.00 23,100.00
0019  3287000000-N  SP GR END TYPE TL-3 2 EA 3,700.00 7,400.00 3,700.00 7,400.00 3,700.00 7,400.00
0020  3345000000-E 864 REMOVE & RESET GUARDRAIL 50 LF 10.00 500.00 10.00 500.00 10.00 500.00
REMOVE & RESET EXISTING GUARDRAIL
(GENERIC)
0021  3345000000-E 864 REMOVE & RESET GUARDRAIL 25 LF 10.00 250.00 10.00 250.00 10.00 250.00
REMOVE & RESET EXISTING SHOP CURVED
GUARDRAIL (GENERIC)
0022  3420000000-E  SP GENERIC GUARDRAIL ITEM (LF) 50 LF 26.00 1,300.00 26.00 1,300.00 26.00 1,300.00
REMOVE & REPLACE EXISTING GUARDRAIL
(GENERIC)
0023  3435000000-N  SP GENERIC GUARDRAIL ITEM (EA) 2 EA 1,250.00 2,500.00 1,250.00 2,500.00 1,250.00 2,500.00
REMOVE & RESET GUARDRAIL END UNIT, TYPE
TL-3 (GENERIC)
0024  4413000000-E  SP WORK ZONE ADV/GEN WARN SIGN 948 SF 9.00 8,532.00 8.13 7,707.24 8.00 7,584.00
0025  4457000000-N  SP TEMP TRAFFIC CONTROL (SP) Lump Sum 60,000.00 182,295.07 123,342.00
0026  4510000000-N 1190  LAW ENFORCEMENT 80 HR 80.00 6,400.00 45.00 3,600.00 65.00 5,200.00
0027  4685000000-E 1205  THERMO PVT MKG LINES 4"90 168,336 LF 075 126,252.00 0.59 99,318.24 0.59 99,318.24
0028  4709000000-E 1205  24"WIDE THERMO 90 MILS 255 LF 9.00 2,295.00 18.00 4,590.00 18.00 4,590.00
0029  4720000000-E 1205  THERMO PVT MKG CHARACTER 90 24 EA 50.00 1,200.00 120.00 2,880.00 120.00 2,880.00
0030  4725000000-E 1205  THERMO PVT SYMBOL 90MILS 62 EA 135.00 8,370.00 110.00 6,820.00 110.00 6,820.00
0031  4900000000-N 1251  PERM RAISED PVMT MARKERS 205 EA 5.95 1,219.75 9.66 1,980.30 9.66 1,080.30
0032  4905100000-N  SP NON-CAST IRON SNOWPLB PVMT MRKER 508 EA 45.00 26,910.00 47.00 28,106.00 47.00 28,106.00
0033 6000000000-E 1605  TEMPORARY SILT FENCE 929 LF 4.00 3,716.00 475 4,412.75 4.00 3,716.00

0034 6009000000-E 1610 EROS CONTRL STONE CL B 235 TON 42.00 9,870.00 113.92 26,771.20 42.00 9,870.00
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0035 6012000000-E 1610 SEDIMENT CONTROL STONE 235 TON 42.00 9,870.00 108.54 25,506.90 42.00 9,870.00
0036 6015000000-E 1615 TEMPORARY MULCHING 9.34 ACR 1.00 9.34 500.00 4,670.00 1.00 9.34
0037 6018000000-E 1620 SEED FOR TEMP SEEDING 470 LB 0.01 4.70 5.00 2,350.00 0.01 4.70
0038 6021000000-E 1620 FERT FOR TEMP SEEDING 2.35 TON 1.00 2.35 500.00 1,175.00 1.00 2.35
0039 6036000000-E 1631 MATTING FOR EROS CONTROL 80 SY 4.00 320.00 4.00 320.00 4.00 320.00
0040 6042000000-E 1632 1/4" HARDWARE CLOTH 470 LF 0.01 4.70 5.92 2,782.40 0.01 4.70
0041 6071010000-E  SP WATTLE 150 LF 10.00 1,500.00 15.00 2,250.00 10.00 1,500.00
0042 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 2,450.00 22,050.00 4,100.00 36,900.00 2,450.00 22,050.00
0043 6090000000-E 1661 SEED FOR REPAIR SEEDING 465 LB 1.00 465.00 5.00 2,325.00 1.00 465.00
0044 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.35 TON 10.00 23.50 500.00 1,175.00 10.00 23.50
0045 6117000000-N  SP RESPONSE FOR EROS CONTROL 20 EA 1.00 20.00 100.00 2,000.00 1.00 20.00
0046 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,000 LF 7.00 7,000.00 7.00 7,000.00 12.00 12,000.00
CONTRACT TOTAL TOTAL 2,765,567.34 TOTAL 3,108,686.47 TOTAL 3,137,494.84
ROADWAY ITEMS SUB-TOTAL 2,765,567.34 SUB-TOTAL 3,108,686.47 SUB-TOTAL 3,137,494.84
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO 2,765,567.34
ONSLOW GRADING & PAVING INC 3,108,686.47
S T WOOTEN CORPORATION 3,137,494.84
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